
STATE OF ILLINOIS 
ORIGINAL 

ILLINOIS COMMERCE COMMISSION rcn-oo? B 
STIPULATED AGREEMENT No. 

This agreement made and entered into, by and between the State of Illinois acting by and 
through the Illinois Commerce Commission, hereinafter referred to as the "Commission", 
the CSX Transportation, Inc., hereinafter referred to as the "Company", Union Township 
Road District, hereinafter referred to as the "Road District", and the State of Illinois. 
Department of Transportation, hereinafter referred to as the "Department" 

WITNESSETH: 

WHEREAS, it has come to the attention of the Commission through Staff investigation that 
inquiry should be made into the matter of improving public safety at the Chambers Road 
(TR-268) highway-rail grade crossing of the Company's track located near Casey, 
Cumberland County, Illinois, designated as crossing DOT 546 374R, milepost 11 1.20-A; 
and 

WHEREAS, proper investigation has been made of the circumstances surrounding the 
aforesaid crossing by a staff member of the Commission's Transportation Division, Railroad 
Section; and 

WHEREAS, the physical aspects, including geometrics of the intersection, train 
movements, vehicular traffic volume, and sight distances and all other pertinent data 
relating to the crossing have been obtained and shown on Exhibit A, attached to the 
agreement; and 

WHEREAS, the parties are mutually agreeable to accomplish the proposed improvements 
upon a determination of the Commission by Order. 

NOW, THEREFORE in consideration of the premises and of the mutual covenants and 
agreements as hereinafter contained the parties pray that the Commission enter an Order 
according to the provisions of Section 18c-7401 of the Illinois Commercial Transportation 
Law requiring that certain improvements as hereinafter stated be made and that the cost for 
the proposed improvements be divided among the parties according to law and that in the 
interest of the statewide traveling public the Grade Crossing Protection Fund of the Motor 
Fuel Tax Law be required to bear a substantial portion of the cost; To Wit the parties agree 
as follows: 

All improvements encompassed by this agreement shall be made in 
accordance with all applicable State laws, rules, standards, regulations and Orders and 
procedures in general. 
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sectbxd 
interest of public safety at the aforesaid crossing should be: 

The parties are of the opinion that the proper improvements in the 

a) The Company should install automatic flashing light signals and short arm gates 
controlled by motion sensor circuitry; 

b) The Road District should improve the highway approaches to the track so that 
they conform to 92 Illinois Administrative Code 1535.204, and as outlined on 
Exhibit C attached hereto; 

sfzhL3 The Company has prepared a preliminary estimate of cost which is 
attached as Exhibit B, to accomplish the proposed improvements which it may be required 
to perform; The Company shall upon Order, according to the requirements contained 
therein, prepare detailed drawings, detailed circuit plans, estimates of cost, and any 
required specifications for the proposed improvements for the approval of the Commission 
and Department. 

The County on behalf of the Road District has prepared a preliminary 
plan and estimate of cost which is attached as Exhibit C, to accomplish the proposed 
improvements which the Road District may be required to perform; The Road 
DistricVCounty shall upon Order, according to the requirements contained therein, prepare 
detailed drawings, detailed estimates of cost, and any required specifications for the 
proposed improvements for the approval of the Commission and Department. 

sedQn5 The Company and Road District shall each upon Order, according to 
the requirements contained therein, proceed toward the completion of the proposed 
improvements, accomplishing the work with its own forces or appropriate contracted 
services and agrees that an appropriate time for the submission of plans should be one 
hundred twenty (120) days, for the submission of progress reports should be six (6) months 
and for the completion of the proposed improvements should be twelve (12) months, from 
the date of Commission Order subsequent to this agreement. 

The parties hereto agree that an equitable division of cost for the 
proposed improvements should be: 

a) The cost to install the warning devices as outlined in Section 2(a) herein 
above is estimated at $1 32,650. The Department, utilizing federal funding 
under TEA-21, should pay 100% of the actual project cost, not to exceed 
$132, 650. The Company should pay any remaining installation cost after 
payment from TEA-21, as well as all future operating and maintenance costs; 

b) The cost to perform the highway approach work as outlined in Section 2(b) is 
estimated at $21,339.49. The Grade Crossing Protection Fund (Fund) 
should pay 100% of the actual project cost, not to exceed $21,339. The 
Road District should pay any remaining installation costs, after payment from 
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the Fund, as well as all future maintenance costs. (The Township Road 
District has submitted a copy of its yearly budget to the Commission's 
Transportation Division, Rail Safety Section. In addition, the Cumberland 
County Engineer states that any contribution to help pay for cost of the 
proposed improvements outlined in the Stipulated Agreement would 
hinder the Township Road district's ability to perform standard highway 
maintenance on its entire road network.) 

Special Provisions: Since federal funding is being utilized for the 
warning device improvements at the subject crossing, all such work shall be covered by 
appropriate provisions of Title 23, Chapter I, Subchapter G, Part 646 of the Federal-Aid 
Policy Guide adopted Dec. 9, 1991. 

Since the warning device improvement at the subject crossing will be performed by 

The Company and Road District shall each at six (6) month intervals from the date of 
Commission Order issued subsequent to this Agreement until the project is completed, file 
a written report with the Director of Processing and Information, Transportation Division of 
the Commission, stating the status of expenditures of the project and the percentage of 
completion of the project. If the project is behind schedule the report must include a brief 
explanation of the reason(s) for the delay. 

railroad crews, no flagging or contractor liability insurance will be required for said work. 

All bills for expenditures authorized for reimbursement from the Grade Crossing 
Protection Fund shall be submitted to Fiscal Control Unit of the Illinois Department of 
Transportation's Bureau of Local Roads and Streets, 2300 South Dirksen Parkway, Room 
205, Springfield, Illinois, 62764. The Department shall send a copy of each bill received to 
the Director of Processing and Information, Transportation Division of the Commission. 
The final bill for expenditures from each party shall be clearly marked "Final Bill". All bills 
shall be submitted to the Department and Commission no later than twenty-four (24) 
months from the date of Commission Order subsequent to this agreement. Authorization 
for reimbursement from the Grade Crossing Protection Fund shall expire twelve (12) 
months after the completion date specified in the Order. The Department shall, at the 
end of the 24th month from the Commission's Order date, de-obligate all residual funds 
accountable for installation costs for this project. 

The Company and Road district shall each at six (6) month intervals from the date of 
Commission's Order subsequent to this Agreement, submit written reports to the Director of 
Processing and Information, Transportation Division of the Commission, stating the 
progress it has made toward completion of the work herein required. Each progress report 
shall include the Commission Order number, the Order date, the project completion date as 
noted in the Order, crossing information (inventory number and railroad milepost), type of 
improvement, and the name, title, mailing address, phone number, facsimile, and electronic 
mail address number of the Company/Road District employee responsible for management 
of the project. 
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Since the crossing approach reconstruction improvements at the subject crossing 
will be performed by the Road DistricVCounty or their respective contractor crew, flagging 
and contractor liability insurance will be required for said work 

In Witness Whereof, the parties have caused this agreement to be executed by their 
duly authorized officers, as of the dates indicated herein. 

Executed by the Commission this 11 th day of September 2003. 

Railroad Safety Program Administrator 

Attest: 
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Illinois Commerce Commission Stipulated Agreement No. 1058 concerning 
improvements at the Chambers Road (TR-268) highwayhail grade crossing of the 
CSX Transportation's track, near Casey, Cumberland County, Illinois, designated 
as crossing AAWDOT # 546 374R, Milepost 11 I .20A. 

Executed by the Road District this day of -- 2003. 

UNION TOWNSHIP ROAD DISTRICT 

Attest: 



Illinois Commerce Commission Stipulated Agreement No. concerning 
improvements at the Chambers Road (TR-268) highway/ rail grade crossing of the 
CSX Transportation’s track, near Casey, Cumberland County, Illinois, designated 
as crossing AAWDOT # 546 374R, Milepost 11 1.20-A. 

Executed by the Company this 1” day of OCTOBER 2003. 

CSX TRANSPORTATION, INC. 

Dale w. OpKariIt X I - .  

Chief Engineer -Design & Construction 

Attest: 
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Illinois Commerce Commission Stipulated Agreement No.- concerning 
improvements at the Chambers Road (TR-268) highway/ rail grade crossing of the 
CSX Transportation's track, near Casey, Cumberland County, Illinois, designated 
as crossing AAWDOT # 546 374R, Milepost 111.20-A. 

Executed by the Department this a,&ay of &Odd 2003. 

STATE OF ILLINOIS 
DEPARTMENT OF TRANSPORTATION 

By: 
Director of Highways 
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STATE OF ILLINOIS 

ILLINOIS COMMERCE COMMISSION 

STIPULATED AGREEMENT SURVEY FORM 

RR/Line CSX Milepost 111.20-A Inventory # 546 374R 

City (N) Casey Street Chambers Road County Cumberland 

Jurisdiction Twp. Urban Rural X Commercial _. Residential 

Street Surface Gravel Width 14' Condition Fair 

Angle 70' Tracks Tangent Yes Degree of Curve - -  Superelevation - - -  

(TR- 2 6 8 ) 
__ - 

Depth of Cut _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _  Height of Fill _ _ - - - - - _ _ _ _ _ - - - - _ _  

Crossing Surface 

Track Elevation Track Type Width Condition 
Centers 

Main FDT 24' Fair 

Intersecting Roads 100' Field Ent. 200' None 

Traffic Control Devices Present None 

ADT 75 Speed not posted Statewide Yes 

School buses Poss. Hazardous Materials Poss. Other 

Rail Traffic: Ft. 32 @ 60 mph Pass. - -  @ - -  mph Switch 
Simultaneous Movements No Daylight and Dark Yes 

Present Warning Devices Cross Bucks 

Advance Warning Signs Yes Pavement Marking No 
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visibility Study 

Stopping 
obstruction Visibility Obstruction 

50' Crops 

50' Trees 

50' Crops 

50' Trees 

Approach Grades 

Quad 

NE 

Nw 

SE 

sw 

North 

South 

Clearing 
Visibility 

Ok 

Ok 

Ok 

Ok 

1 25 ' 1.6 % 50 ' 4.4 % % 

25 6 . 6  % 50 7.4 % % I I I 

Comments : The Department included this project in its 

Highway/Rail Crossing Improvement Program. The cost to install 

the warning devices will be paid loo%, utilizing federal funds, 

by the Department. The Department requested that the Grade 

Crossing Protection Fund be used to pay 100% of the highway 

approach improvement costs, since the Township Road District is 

in financial need. The Township Road District has submitted a 

copy of its yearly budget to the Commission's Transportation 

Division, Rail Safety Section. In addition, the Cumberland 

County Engineer states that any contribution to help pay for 

cost of the proposed improvements outlined in the Stipulated 

Agreement would hinder the Township Road district's ability to 

perform standard highway maintenance on its road network. 
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EXHIBIT B 
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Page 1 CSX TRANSPORTATION, INC. 
FORCE ACCOUNT ESTIMATE 

ACCT. CODE : 709 - ILOlOl 

ESTIMATE SUBJECT TO REVISION AFTER: 3/3/2004 DOT NO.: 546 374R 

DESCRIPTION: Install automatic flashers, gates and bell at ChambersnR 268 
C I N  Casey COUNTY: Cumberland STATE: IL 

DIVISION: Great Lakes SUB-DIV: St. Louis Line MILE POST: QS-111.20 
REGION: Western 

AGENCY PROJECT NUMBER: RRP-035(37), Job C-95-054-02, Section 01-07001-00-SP 

PRELIMINARY ENGINEERING: 
Labor (Non Contract) 
Surcharge 32.78% 
Expenses 
Contracted & Administrative Engineering Services 

Subtotal 

CONSTRUCTION ENGINEERING/INSPECTION: 
Labor (Non Contract) 
Surcharge 32.78% 
Expenses 
Contracted & Administrative Engineering Services 

Subtotal 

FLAGGING SERVICE: [Contract Labor) 
Labor (Conductor-Flagman) 
Labor (Foremanllnspector) 
Surcharge 11 1.66% (Transportation Department) 
Surcharge 105.91 % (Engineering Department) 
Per Diem (Engineering Department) 
Expenses 

Subtotal 

SIGNAL 8 COMMUNICATIONS WORK 

TRACK WORK (Details Attached) 

ACCOUNTING 8 BILLING: 
Labor 
Surcharge 85.49% 
Expenses 

(Details Attached) 

Subtotal 

PROJECT SUBTOTAL 
CONTINGENCIES: 10.00% (Excludes Signal) 

$ 500 
$ 164 
$ 94 
$ 500 
$ 1,258 

$ 
$ 
$ 
$ 500 
$ 500 

- 

$ 1,700 
$ 1,453 
$ 255 
$ 3.408 

$ 132,133 
$ 51 7 

$ 132,650 GRAND TOTAL **n**1******-*1****).*tlt*H********mt*" 

NOTE: Estimate Is based on FULL CROSSING CLOSURE during work by Railroad Forces. 
This estimate has been prepared based on Site conditions. anticipated work duration Periods. material prices, labor rates, manpower and resource availability, and 
Other factors known as of the date prepared. The actual -I for CSXT work may diner based upon the agency's requirements. their contractor's work pr-dures, 
andlor Other wnditions that become apparent once construction MmmemeS or during the progress ofthe work 

Office of Assistant Chief Engineer Public Improvements-Jacksonville, Florida 
Estimated prepared by: Cindy Tucker 

Form Last Revised: November 05,2002 D.C.C. 
DATE: 9/5/2003 REVISED 

Form Last Revised NovemberOS. Mo2 O.C.C. 



Estimate No . I04828 
CSX Transportation 

Chambers Rd.TTR268 Install active warning system 
Casey. IL 

Exhib i t  B 
Page 2 

DOT: 546374R OP: lL0lOl CSX Project: lL2002018 

Summary 

Material ......................................................................................................................... 
Sales Tax ..................................................................................................................... 

Labor: 
Construction Labor (64 man-days) ........................................................................... 
Shop Labor (5 man-days) ......................................................................................... 
Subsistence (64 man-days) ...................................................................................... 

Railroad Engineering, Preliminary ................................................................................ 
Railroad Engineering, Construction .............................................................................. 
Additives to Construction Labor ................................................................................... 
Additives to Shop Labor ............................................................................................... 
Additives to Engineering ............................................................................................... 
Equipment Expenses (18 work days) ............................................................................ 
Waste Management (18 work days) .............................................................................. 
Contract Engineering .................................................................................................... 

. .  

Poleline Removal ......................................................................................................... 
AC Power Service ........................................................................................................ 
Salvage ........................................................................................................................ 

$46. 679 
$2. 334 

$16. 682 
$800 

$6. 720 

$6.294 
$2. 502 

$ 0 6 6  12. 
$726 

$2. 883 

$ 7 0 0  11. 

$216 

$ 2 4 8  15. 

$ I. 200 

$ 

$6. 000 

$ 0  

TOTAL ESTIMATE COST ............................................................................................ $ 126. 967 

Date: 09/04/2003 
Estimated By: William Borcherding 

NOTE: This estimate should be considered void one year from date of estimate . 
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Exhibit B 
Page 3 Shop Material List for CSX Project: lL2002018 (Effective: 09/04/2003) 

install FLS8G at Chambers Rd. 
Casey, IL - QS 11 1.20 

Catalog Num Cond Unit Price Qty Cost Description 

020-0003388 1 5980.52 1 5980.52 HOUSE 6X6L ALUM INCLUDES 5 
SHELFS, FARADAY CLOSET, 120V 

020-001 71 20 1 8.48 3 25.44 BLOCK TERMINAL 12 WAY SINGLE 
STRIP AAR I -..... I " . . . .  

020-0017211 1 277.29 1 277.29 TRANSFORI 
750VA MOD 

020-001731 1 1 22.26 4 89.04 RESISTOR C 
TO I S O  OHMS SAf 

020-0021965 I 9.05 1 9.05 EXTRACTOR DWG 

020-0022651 1 
TERMINAL C 

48.76 5 243.80 PLUGBOARI 
ASSY DWG 

020-0022701 1 67.37 31 2088.47 ARRESTER 

020-0025595 1 16.94 1 16.94 WRENCH D\ 
TERMINAL F 

OR 0-24V A( 

DWG 10544 MP 14.1.6- 

SLT 50 SAFETRAN PRI 

-ETRAN PL K326 
; 59688-4 

;RS CAT P3-308 REF 
D KIT TYPE B1 RELAY 

WER 010520-50X LIGHT 

329602-52X ADJ 0.035 

59686-5 G R I  WITH 22 
LPC 15012-1 0-30V DC > RATED AT 15 AMP 

020-0053360 I 404.39 3 1223.17 CHARGERE 

020-0660075 1 355.10 1 355.10 ARRESTER 
APPLICATIC 

0 2 0 - 0 7 5 0 0 9 0 1 4.54 3 13.62 NUT INSUB 

020-1 940055 1 5.42 1 5.42 CONTAINEF; 
SCHEDULE 

020-2552672 1 9386.51 1 9386.51 PREDICTOF; 
WIIDK AND 8KHZ F 

020-34301 10 1 270.00 1 270.00 RELAY SAFETRAh 

020-34301 15 1 518.40 1 518.40 RELAY SAFETRAh 

20 AMP 10-1 

023408-1X 1 

4FB-2F-18 NEUTR 

020-34301 35 

020-34301 70 

020-34301 85 

020-4200100 

020-4200340 

020-4200360 

020-8000067 

020-8100034 

399.60 

393.47 

371 .OO 

5.93 

1.04 

4.47 

14.21 

2421.90 

1 

1 

1 

3 

31 

9 

2 

1 

HD4FB NE1 
399.60 RELAY SAFl 

SLOW RELE 
393.47 RELAY SAFl 

HD POWER 
371.00 RELAY SAFI 

FLASHER 6( 
17.79 CONNECT0 

X 36" 18 GAI 

NG 55393-3 GRI "E" 
'OST NUT GRS CAT 
lATTERY ELC 12/20 S 
9.9 VDC ROTARY SW 
GE 9LlOKAA212 FOR 

ASE 460-0HMS CSX REF 

TRANSFER 1001100 

1 OHMS COMPLETE WITH 

ETRAN 400800-CSX 6FB 

ETRAN 400700-X 4FB 

:ENTER CONTROL TEST 
UCAN HIOKA CSX 
ILOCK W/BK CHROME 
EVENT HARMON HAWK 

-UULIvIYL I COMPLETE WITH 

Total Cost: $ 24197.42 

Page 2 of 4 Estimate ID: I04828 09/04/2003 



Exhibit B 
Field Material List for CSX Project: lL2002018 (Effective: 09/04/2003) Page 4 

install FLSBG at Chambers Rd. 
Casey, IL - QS 11 1.20 

Catalog Num Cond Unit Price Qty Cost Description 

020-0013906 

020-0025145 

020-0052475 

020-0052920 

020-0052921 

020-0053245 

020-0054075 

020-0056421 

020-0056474 

020-0057275 

020-1040302 

020-1 040304 

020-1 040540 

020-1 040550 

020-1 36001 4 

020-1360016 

020-1360103 

020-1 71 0040 

020-2060060 

020-2531285 

020-3901 895 

020-3920200 

020-3930010 

020-4200340 

020-4200900 

020-9999991 

360-0006100 

360-0800145 

1 

I 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

3.95 

440.75 

3.30 

0.44 

0.30 

1 .oo 
1205.78 

12.20 

4530.37 

0.61 

139.04 

162.87 

27.18 

37.89 

829.09 

15.78 

1001.70 

17.10 

376.30 

250.88 

81.00 

185.88 

3.60 

1.04 

0.20 

100.00 

33.44 

4.51 

350 

2 

4 

5 

4 

150 

2 

4 

2 

350 

13 

6 

4 

1 

1 

1 

1 

5 

2 

2 

2 

1 

2 

31 

6 

1 

1 

1 

1382.50 CABLE UG 16 COND 6 NO 6 AWG 
SOLID C 10 NO 14 AWG SOLID C 

881.50 SHUNT ENCLOSURE INTERRAIL PIN - 
IRS-SE8 WAYSIDE MOUNT 

13.20 ARM CCSX2719S SHORT EXTENSION 
7-1/4" LG ALUMINUM ALSO 

2.20 BAND (2-204 BAND IT 1/2" SS 

1.20 BUCKLE C-254 BAND IT 1/2 IN 
BURCO ORDER BY THE FT 

32.24 LINK TE~TOFFSET LINK IIN 
CENTERS INSULATED W/SPECIAL 

1.20 CONNECTOR SHEATHING AMP 
329860 FOR NO. 14 WIRE 

100.00 BLOCKING AND BRACING FOR 
PROJECTS BURCO DlST 

33.44 STOOL STEP WOOD 14"X 20" 
SIGNAL MAINTAINERS CSXT 

ID300 
4.51 BROOM WAREHOUSE CORN HVY DUTY 

Total Cost: $ 20809.45 

Page 3 of 4 Estimate ID: 104828 09/04/2003 
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Page 5 
Consumables List for CSX Project: lL2002018 (Effective: 09/04/2003) 

install FLS&G at Chambers Rd. 
Casey, IL - QS 11 1.20 

Catalog Nurn Cond Unit Price Qty Cost Description 

NIA 
NIA 
020-0017605 

020-001 7607 

020-0017625 

020-0017630 

020-0017635 

020-002861 0 

020-3261 970 

020-4200880 

020-4200892 

020-4251 190 

020-4251290 

020-4251295 

020-9999992 

450-0019212 

200.00 
800.00 

1 0.18 

1 0.46 

1 0.31 

1 0.10 

1 0.71 

1 0.49 

1 8.91 

1 0.51 

1 0.42 

1 0.56 

1 0.62 

1 0.55 

1 50.00 

1 0.02 

1 
1 

350 

500 

150 

200 

130 

100 

2 

2 

27 

120 

30 

6 

1 

100 

200.00 FILL MATERIAL, 10 CUBIC YARDS 
800.00 WALKWAY ROCK, 10 CUBIC YARDS 

63.00 WIRE CASE 10 AWG FLEX CSX 

230.00 WIRE CASE TW PR NO 10 AWG 

46.50 WIRE CASE TW PR NO 14 AWG 

20.00 WIRE CASE NO 16 AWG FLEX CSX 

SPEC SS796 OKONITE 

FLEX CSX SPEC SS796 TWIST 2 

FLEX CSX SPEC SS796 TWIST 2 

SPEC SS796 FURN 1000 FT SPOOL 

COPPER STRANDED SINGLE 
92.30 WIRE SIGNAL DEL 01 8 NO 6 

49.00 TERMINAL RING AMP 35628 
YELLOW PLASTI-BOND HVY DUTY 

17.82 DECAL ASSY F BLACK PRESSURE 
SENSITIVE VINYL PRE-MASKED 

1.02 CONNECTOR TERMINAL 2-3/8“ 
CENTERS AAR 14.1.15-4 NICKEL 

11.34 CONNECTOR TERMINAL 1” CENTERS 

67.20 TERMINAL RING AMP 35627 BLACK 

18.60 TERMINAL WIRE AMP 322051 BLUE 
WIRE SIZE NO 6 AWG 114“ STUD 

3.30 TERMINAL WIRE AMP 322007 BLUE 
WIRE SIZE NO 6 AWG 318“ STUD 

CHARGE, BURCO DISTRIBUTION 
2.00 SCREW 10 X 1” SHT METAL PAN 

HD TYPE A COARSE THREAD 

AAR 14.1.15-3 NICKEL PLATED 

PLASTI-BOND WIRE SIZE 10-12 

50.00 HOUSE, SIGNAL HANDLING 

Total Cost: $ 1672.08 

Page 4 of 4 Estimate ID: 104828 09/04/2003 





EXHIBIT C 
1 

--- I_ 

BenA Bland 800 E. industrial Dr Pfione 217-849-3441 

Coiinty Engineer -. Toledo, Illinois 82468 Fax 21 7-849-2886 

March 26, 2003 

Mr. Mike Stead, Railroad Manager 
Illinois Commerce Commission 
527 East Capitol Ave. 
Springfield, Illinois 62701 

Attention: Mr. Henry Humphries 

Re: CSX Rdlroad Crossing 
TR 268 (CR 2275Ej 
Cumberland County 

Dear Mr. Hemphries: 

Attached are the plan and profile sheet with the estimate of cost for the above referenced section. Should you 

have any questions. please feel free to caii 

Enclosllre 



VEVAY RAILROAD CROSSING ESTIMATE 

Revised BAB 8\8/03 

MATERTAL: 
257 cu. Yd. of earthwork @ $4.00/cu. yd. ~ 

300 ton of CA6 @ %5.00/tGn 
25 ton of cold mix @ $20.00/ton 
Ditch grabg, 5 stations @ %100,00/station 
Seeding 0.1 acres 
1- 24” x 60’ culvert @ $15.00/foot 
2- flared end sections for culvert @ $100.00 each 

TRUCKIING 
741 ton @ $3.00/ton 

EOUIPMENT; 
Motor Grader (with operator) 16hrs @, $66.64/hr 
Excavator (with operitor) 8drs @ $86.75/hr 
Sheepsfoot roller (with operator) 16hrs @ $50.00/hr 
Dump Truck (with operator) 24hrs @ $45.43h 
Pickup Truck 24hs @ $9.25h 

LABOR 
Cumberland County Field Tech. 24hrs @ $1 6.10/hr 
Cumberland Corn<; Student Field Techr24hrs @ $8.89/h1 
Trafflc Control 

RAILROAD: 
Railroad Protective Liability Insurance 

.. . . . .~. Railroad Flagging 

Total Administrative Expense 5% of $20,323.32 

E x h i b i t  C 

$1,028.00 
$I ,500.00 
$500.00 
$500.00 
$500.00 
$900.00 

Page 2 

$2C10.00 
TOTAL $5,128.00 

$2,223.00 

$1,066.24 
$694.00 
$800.00 

$1,090.32 -- $222.00 
TOTAL $3,872.56 

$386.40 
$213.36 
$500.00 

TOTAL $1,099.74 

$5,000.01 
$3&0 1 

TOTAL. ~ , O O O . O l  I 

TOTAL ’ $20,323.: i2 

$1,016.17 

TOTAL BILL $21.339.45 
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TYPICAL CROSS SECTION OF PROPOSED IMPROVEMENT 

L-1, SEALED SURFACE 

TYPICAL CROSS §ECTION OF EXISTING ROAD 

I T ..I.._.._..._..___._ ~ .. ,. .... .. . . _ _ _ j  .... ~ 
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